SCHEDULE COF PAY | TEMB PAGE 14
CALL ORDER : 461 CONTRACT ID : B -26563-A
LETTI NG DATE : 08/12/03 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMVENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LUWP

2 105-07039 FIELD OFFICE, B 6. 000 M35

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02241 GUARDRAI L, REMOVE 40. 000 m

6 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

7 202-60820 SURFACE M LLI NG ASPHALT 180. 000 n2

8 203-02000 EXCAVATI ON, COVMON 879. 000 n8

9 203-02070 BORROW 81. 000 n8
10 203-51223 EXCAVATI ON, WATERWAY 40. 000 n8
11 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 17.700 My
12 205-06937 TEMPORARY SI LT FENCE 330. 000 m
13 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 15. 000 ng
14 207-07502 SUBGRADE TREATMENT, TYPE D 825. 000 n
15 211-06467 AGGREGATE FOR END BENT BACKFI LL 22.000 n8
16 303-52308 COVPACTED AGGREGATE, O, 53 505. 000 My
17 402-07432 HVA SURFACE, TYPE A 195. 000 My
18 402-07435 HVA | NTERVEDI ATE, TYPE A 192. 000 My
19 402-07440 HVA BASE, TYPE A 493. 000 My
20 405-05518 ASPHALT FOR PRI ME COAT 340. 000 ng
21 406- 05521 ASPHALT FOR TACK COAT 3, 240. 000 ng
22 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4. 000 EACH
23 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
24 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 3. 000 EACH
25 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
26 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 1.905 m SPACI NG 60. 960 m
27 601-06037 GUARDRAI L END TREATMENT, | 2.000 EACH
28 601-06854 GUARDRAI' L, W BEAM NESTED 2.000 EACH
29 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 80. 010 m
30 602-06729 BARRI ER DELI NEATCOR 4. 000 EACH
31 607-06335 PAVED SI DE DI TCH, A 70. 100 m
32 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 mm 132. 200 n2
33 610-07486 HVA FOR APPROACHES, TYPE A 77.000 My
34 611-06497 VAl LBOX ASSEMBLY, SI NGLE 1. 000 EACH
35 615-06490 R GHT OF WAY MARKER 25. 000 EACH
36 615-06505 MONUMENT, B 8. 000 EACH
37 615-06510 MONUMENT, C 1. 000 EACH
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
39 621-06548 SEED M XTURE, CV 3. 000 kg
40 621-06559 MIULCHED SEEDI NG, R 2, 230. 000 ng
41 621- 06567 WATER 5. 000 kL
42 621-06574 SODDI NG 88. 000 n
43 621-06575 SODDI NG NURSERY 170. 000 ng
44 621-52448 SI GN, DO NOT SPRAY 8. 000 EACH
45 622-52436 SI GN, DO NOT MOW OR SPRAY 4.000 EACH
46 622-91786 SEEDLI NG 40. 000 EACH

47 622-98200 SIGN, DO NOT DI STURB 2.000 EACH



SCHEDULE COF PAY | TEMB PAGE 15
CALL ORDER : 461 CONTRACT ID : B -26563-A
LETTI NG DATE : 08/12/03 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 701-51195 PILE, STEEL H HP 310 X 79 58. 500 m
49 701-91792 PILE TIP, STEEL H 10. 000 EACH
50 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 146. 100 kg
51 703-51030 REI NFORCI NG STEEL 1, 796. 000 kg
52 703-51032 REI NFORCI NG STEEL, EPOXY COATED 9, 041. 000 kg
53 704-51002 CONCRETE, C, SUPERSTRUCTURE 84. 000 n8
54 706-05733 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC 4. 000 EACH
55 706-51020 CONCRETE, C, RAILING 4.800 n8
56 707-05984 STRUCTURAL MEMBERS, CONCRETE |-BEAM |11, 1143 nmm X 406 nm 101. 500 m
57 709-51821 SURFACE SEAL LUWP LuUWP
58 715-05121 PIPE, TYPE 1, C RCULAR, 450 mm 38. 000 m
59 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 40. 000 m
60 715-05292 PIPE, TYPE 1, DEFORMVED, M N AREA 5.90 n2 3. 500 m
61 715-05407 PI PE, END BENT DRAIN, 150 mm 28. 000 m
62 715-46010 PI PE END SECTI ON, 450 mm 4.000 EACH
63 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10. 000 EACH
64 801-06640 CONSTRUCTI ON SI GN, A 22.000 EACH
65 801-06645 CONSTRUCTION SIGN, B 1. 000 EACH
66 801-07118 BARRI CADE, I11-A 12. 000 m
67 801-07119 BARRI CADE, 111-B 36. 000 m
68 804-06770 DELI NEATOR PCST 2.000 EACH
69 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 520. 000 m
70 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100nm 6, 800. 000 m



SCHEDULE OF PAY | TEMS PAGE 16

CALL CRDER : 471 CONTRACT I D B -26856-A
LETTI NG DATE : 08/12/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE SCOUR PROTECTI ON

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
2 616-02320 GEOTEXTI LES 2, 345. 000 SYS
3 616-05688 Rl PRAP, CLASS 1 2, 900. 000 TON
4 616-93766 BREAKI NG CONCRETE SLOPEWALL 42.000 SYS
5 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
6 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
7 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 17
CALL CRDER : 481 CONTRACT ID : B -26877-A
LETTI NG DATE : 08/12/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, BRI DGE REPAIR STR. NO. NEWION CO. 57, STEEL

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 10. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02241 GQUARDRAI L, REMOVE 23.681 m

6 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP

7 202-60820 SURFACE M LLI NG ASPHALT 150. 000 n

8 203-02000 EXCAVATI ON, COVMON 71.330 n8

9 203-90014 LI NEAR GRADI NG 00. 054 STA
10 205-06937 TEMPORARY SI LT FENCE 130. 000 m
11 303-04075 COVPACTED AGGREGATE, O 73 19. 108 My
12 402-07450 HVA, TYPE A, WEDGE AND LEVEL 24. 153 My
13 406- 05521 ASPHALT FOR TACK COAT 268. 360 ng
14 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
15 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
16 601-05586 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 9 1. 000 EACH
17 601-06037 GUARDRAI L END TREATMENT, | 2.000 EACH
18 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 45.720 m
19 615-97797 PLAQUE, BRONZE 1. 000 EACH
20 619-05926 ENVI RONVENTAL  CONTROL LUMP LUWP
21 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
22 619-61000 CLEAN STEEL BRI DGE LUMP LUWP
23 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
24 621-06559 MULCHED SEEDI NG R 320. 000 n
25 621-06564 MULCHED SEEDI NG CV 320. 000 ng
26 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 320. 000 EACH
27 702-90915 CONCRETE, A 87.300 n8
28 703-51030 REI NFORCI NG STEEL 2,928. 000 kg
29 706-03705 BRI DGE RAI L 51. 210 m
30 708-51813 PNEUMATI CALLY PLACED MORTAR 188. 000 ng
31 708-51814 WELDED STEEL W RE FABRI C 188. 000 n2
32 709-51821 SURFACE SEAL LUWP LUWP
33 711-05396 REPLACE LUWP LUWP
34 711-51035 STRUCTURAL STEEL 14, 851. 000 kg
35 711-51876 JACKI NG AND SUPPCORTI NG TRUSSES LUWP LUWP
36 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
37 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
38 801-07118 BARRI CADE, I11-A 14. 400 m
39 801-07119 BARRI CADE, 111-B 14. 400 m
40 802-05701 SI GN POST, SQUARE, 1, REI NFCRCED ANCHOR BASE 9. 400 m
41 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nm 1.463 n2
42 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 1.620 n2



SCHEDULE OF PAY | TEMS PAGE 18
CALL CRDER : 491 CONTRACT ID : B -26967-A
LETTI NG DATE : 08/12/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 8. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LuUwP LUMP
6 202-02241 GUARDRAI L, REMOVE 128. 000 m
7 202-02245 TREE, 150 mm REMOVE 1. 000 EACH
8 202-02255 TREE, 460 mm REMOVE 2.000 EACH
9 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
10 202-60820 SURFACE M LLI NG ASPHALT 170. 000 n2
11 202-74035 SI GN, REMOVE 5. 000 EACH
12 203-02000 EXCAVATI ON, COVMON 2, 809. 000 ng
13 203-02070 BORROW 15. 000 n8
14 203-51223 EXCAVATI ON, WATERWAY 462. 000 n8
15 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 23. 000 My
16 205-06932 TEMPORARY CHECK DAM STRAW BALES 40. 000 m
17 205-06937 TEMPORARY SI LT FENCE 320. 000 m
18 207-07500 SUBGRADE TREATMENT, TYPE C 1,512. 000 ng
19 207-07503 SUBGRADE TREATMENT, TYPE E 1, 520. 000 ng
20 211-07454 STRUCTURE BACKFI LL 430. 200 n8
21 213-52830 FLOMBLE MORTAR 7.400 n8
22 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 3, 327. 700 My
23 304-07493 W DENI NG WTH HVA, TYPE B 38. 900 My
24 402-07432 HVA SURFACE, TYPE A 339. 000 My
25 402-07433 HVA SURFACE, TYPE B 235. 200 My
26 402-07435 HVA | NTERVEDI ATE, TYPE A 417. 800 My
27 402-07438 HVA | NTERMVEDI ATE, TYPE B 331. 400 My
28 402-07440 HVA BASE, TYPE A 274.900 My
29 402-07441 HVA BASE, TYPE B 1, 099. 000 My
30 404-05511 SEAL CQAT, 2 174.000 n
31 404-05514 SEAL COAT, 5 63. 000 n2
32 405-05517 ASPHALT FOR PRI ME COAT 7.900 My
33 406-05520 ASPHALT FOR TACK COAT 3. 400 My
34 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
35 601-02206 TEMPORARY GUARDRAI L, WBEAM 1.905 m SPACI NG 122. 000 m
36 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
37 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 4. 000 EACH
38 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 146. 700 m
39 602-06729 BARRI ER DELI NEATOR 12. 000 EACH
40 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 141.700 n
41 610-07486 HVA FOR APPROACHES, TYPE A 289. 100 My
42 611-06497 MAI LBOX ASSEMBLY, SI NGLE 2.000 EACH
43 615-06490 RI GHT OF WAY MARKER 23. 000 EACH
44 615- 06505 MONUMENT, B 2. 000 EACH
45 616- 02320 GEOTEXTI LES 748. 900 n2
46 616- 06405 Rl PRAP, REVETMENT 730. 800 M

47 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 19
CALL CRDER : 491 CONTRACT ID : B -26967-A
LETTI NG DATE : 08/12/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621-01743 SEED M XTURE, GRASS, 2 14. 000 kg
49 621-02468 SEED M XTURE, GRASS, 1 26. 000 kg
50 621-06545 FERTI LI ZER 00. 500 My
51 621-06548 SEED M XTURE, CV 3. 900 kg
52 621- 06553 SEED M XTURE, R 50. 000 kg
53 621-06565 MULCH NG MVATERI AL 3. 000 My
54 621-06567 WATER 21. 000 kL
55 621-06574 SODDI NG 1, 165. 000 n2
56 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
57 622-91786 SEEDLI NG 57. 000 EACH
58 622-98200 SIGN, DO NOT DI STURB 4.000 EACH
59 701-04732 PILE 338. 500 m

60 701-51195 PILE, STEEL H HP 310 X 79 16. 000 m

61 701-51210 PI LE ENCASEMENT, CONCRETE 48. 000 m

62 701-91792 PILE TIP, STEEL H 1. 000 EACH
63 703-51030 REI NFORCI NG STEEL 9, 414. 000 kg
64 703-51032 REI NFORCI NG STEEL, EPOXY COATED 8, 587. 000 kg
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 120. 800 n8
66 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
67 706-51020 CONCRETE, C, RAILING 10. 300 n8
68 709-51821 SURFACE SEAL LUWP LUWP
69 713-51335 TEMPORARY BRI DGE AND APPRCACHES LUWP LUWP
70 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 30. 000 m

71 715-05049 PI PE, TYPE 4, C RCULAR, 200 mm 30. 000 m

72 715-05051 PI PE, TYPE 4, C RCULAR 250 nm 30. 000 m

73 715-05123 PIPE, TYPE 1, C RCULAR 600 mm 38. 000 m

74 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 92. 300 m

75 715-46005 PI PE END SECTION, 375 mm 12. 000 EACH
76 715-46020 PI PE END SECTI ON, 600 nm 2.000 EACH
77 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2. 000 EACH
78 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 1,577.000 m

79 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2,144,000 m

80 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 4.500 m

81 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
82 801-06645 CONSTRUCTION SIGN, B 12. 000 EACH
83 801-06649 TEMPORARY RAI SED PAVEMENT MARKER, 1 40. 000 EACH
84 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
85 801-07118 BARRI CADE, I11-A 28. 800 m

86 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 19. 500 m

87 802-76020 SI G\, SHEET, ENCLOSED LENS W TH LEGEND 2. 03 mm THI CKNESS 1.160 ng
88 802-76030 SI G\, SHEET, ENCLOSED LENS WTH LEGEND, 2.54 mm TH CHNESS 5. 060 n2
89 802-99045 SI GN REMOUNTI NG 1. 000 EACH
90 804-06725 DELI NEATOR W TH PCST, D1, 75 mm 19. 000 EACH
91 804-06740 DELI NEATOR W TH PCST, D2 87. 000 EACH
92 808-06712 LI NE, PAINT, BROKEN, YELLOWN 100 nm 120. 000 m

93 808-06713 LINE, PAINT, SOLID, WH TE, 100 nm 921. 000 m

94 808-06714 LINE, PAINT, SOQLID, YELLOW 100 mm 350. 000 m



SCHEDULE OF PAY | TEMS PAGE 20

CALL CRDER : 491 CONTRACT ID : B -26967-A
LETTI NG DATE : 08/12/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE REPLACEMENT
95 808-06716 LI NE, REMOVE 150. 000 m
96 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 600 nm 4.500 m
97 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 20. 000 EACH

98 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 20. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 21
CALL CRDER : 501 CONTRACT ID : B -26979-A
LETTI NG DATE : 08/12/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD COFFICE, A 10. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP

6 203-02000 EXCAVATI ON, COVMON 2,425. 000 n8

7 205-06932 TEMPORARY CHECK DAM STRAW BALES 160. 000 m

8 205-06936 TEMPORARY SEDI MENT TRAP 4.000 My

9 205-06937 TEMPORARY SI LT FENCE 120. 000 m
10 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 70. 000 n8
11 211-06467 AGGREGATE FOR END BENT BACKFI LL 18. 000 nB8
12 303-52308 COVPACTED AGGREGATE, O 53 1, 210. 000 My
13 402-07432 HVA SURFACE, TYPE A 190. 000 My
14 402-07435 HVA | NTERVEDI ATE, TYPE A 320. 000 My
15 402-07440 HVA BASE, TYPE A 55. 000 My
16 404-05511 SEAL CQAT, 2 295. 000 n2
17 405-05518 ASPHALT FOR PRI ME COAT 2, 465. 000 n2
18 406-05521 ASPHALT FOR TACK COAT 2,120. 000 ng
19 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
20 601-01854 GUARDRAI L TRANSI TI ON, 3.810 m LONG 4. 000 EACH
21 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
22 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 232. 030 m
23 601-99106 GUARDRAI L, W BEAM 0. 952 m SPACI NG 2.476 m
24 608-04395 AGGREGATE FOR SHOULDER DRAI NS 10. 000 My
25 610-06257 REI NFORCED CONCRETE BRI DGE APPRCACH, 250 mm 120. 000 ng
26 615-06505 MONUMENT, B 3. 000 EACH
27 615-06510 MONUMENT, C 1. 000 EACH
28 616-02320 GEOTEXTI LES 1, 524. 000 n
29 616-05688 RI PRAP, CLASS 1 1, 640. 000 My
30 616-06405 Rl PRAP, REVETMENT 81. 000 My
31 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
32 621-02363 MJULCHED SEEDI NG T, CONVENTI ONAL M X 3, 900. 000 n
33 621-02770 ERCSI ON CONTRCOL BLANKET 660. 000 n2
34 621-06559 MJULCHED SEEDI NG R 3, 900. 000 ng
35 621-06564 MULCHED SEEDI NG CV 5. 000 n2
36 621-06567 WATER 2.000 kL
37 621-06574 SODDI NG 105. 000 n
38 622-52436 SIGN, DO NOT MOW OR SPRAY 3. 000 EACH
39 622-91786 SEEDLI NG 170. 000 EACH
40 701-91792 PILE TIP, STEEL H 6. 000 EACH
41 701-95782 PILE, STEEL H HP 310 X 125 114.000 m
42 703-51030 REI NFORCI NG STEEL 1, 673. 000 kg
43 703-51032 REI NFORCI NG STEEL, EPOXY COATED 10, 268. 000 kg
44 704-51002 CONCRETE, C, SUPERSTRUCTURE 82. 500 n8
45 706- 91957 BRI DGE RAI LING THRI E BEAM 60. 784 m
46 707- 05986 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 1372 mm X 1220 nm 87.900 m

47 709-51821 SURFACE SEAL LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 22
CALL CRDER : 501 CONTRACT ID : B -26979-A
LETTI NG DATE : 08/12/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 715- 05407 PI PE, END BENT DRAIN, 150 mm 24.000 m

49 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 2.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 12. 000 EACH
52 801-07118 BARRI CADE, I11-A 36. 000 m

53 801-07119 BARRI CADE, 111-B 21. 000 m

54 802- 07060 SI GN, SHEET, RELOCATE 4.000 EACH
55 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nm 3.022 n2
56 802-76055 SI GN PCST, A 29. 300 m

57 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 975. 000 m

58 808- 75067 TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, STOP LINE, 600 nm 4. 000 m



SCHEDULE OF PAY | TEMS PAGE 23
CALL CRDER : 511 CONTRACT ID : B -27014-A
LETTI NG DATE : 08/12/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE PREVENTI VE NMAI NTENANCE

1 105-07038 FI ELD OFFICE, A 5. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 506-06333 PCCP PATCHI NG FULL DEPTH 30. 000 SYS
4 708-51813 PNEUVATI CALLY PLACED MORTAR 900. 000 SFT
5 708-51814 WELDED STEEL W RE FABRI C 550. 000 SFT
6 709-51821 SURFACE SEAL LUWP LUWP
7 717-06030 CONCRETE PAVED FLOWMLI NE, ARCH, STRUCTURAL PLATE 500. 000 SYS
8 724-03276 EXPANSI ON JAO NT SEALI NG SYSTEM 906. 000 LFT
9 801-06710 FLASH NG ARROW SI GN 90. 000 DAY
10 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
11 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 330. 000 DAY



SCHEDULE OF PAY | TEMS PAGE 24
CALL CRDER : 521 CONTRACT ID : B -27092-A
LETTI NG DATE : 08/12/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPAI R, STEEL TRUSS

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
2 619-05926 ENVI RONVENTAL  CONTRCL LuwP LuwP
3 619-51860 PAI NT STEEL BRI DGE, PARTI AL LUWP LUWP
4 619-60999 CLEAN STEEL BRI DGE, PARTI AL LUWP LUWP
5 712-04407 REPLACE DECK LUWP LUWP






